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1.  The specifications and drawings for Invitation No. W912HY-04-B-0014, Pipeline 
Dredging, Upper Bay and Barge Lanes in Chambers and Harris Counties, Texas (45-
Foot Project), Houston-Galveston Navigation Channels, Texas, advertised 10 May 
2004, and for which bids are to be opened on 9 June 2004, are hereby modified as 
follows: 
 
 (a)  Specifications. 
 
 (1)  BIDDING SCHEDULE, Pages 00010-1 Through 00010-5. - The enclosed 
Bidding Schedule, Pages 00010-1 through 00010-5 supersedes that issued with this 
Invitation. 
 
 (2)  Page 00700-16 of 119. - At the end of the CONTRACT CLAUSE 52.214-28, 
add the following new CONTRACT CLAUSE: 
 
 "52.217-7  OPTION FOR INCREASED QUANTITY - SEPARATE LINE ITEM  
 (MAR 1989). 
 
 The Government may require the delivery of the numbered line item, identified  
 in the Schedule as an option item, in the quantity and the price stated in the  
 Schedule.  The Contracting Officer may exercise the option by written notice to  
 the Contractor 10 calendar days prior to meeting the capacity of Atkinson  
 Marsh and Placement Area No. 16.  Delivery of added items shall continue at  
 the same rate that like items are called for under the contract, unless the  
 parties otherwise agree. 
 

(End of clause)." 
 
 (3)  SECTION 1039 - PARTNERING. – The enclosed new SECTION 01039 
entitled PARTNERING supersedes that issued with this Invitation. 
 
 (4)  Page 01100-1, Paragraph 1. - In the third line, change "15" to "10."  In the 
fourth line after the word "and," delete the phrase " except for seeding and fertilizing, 
and,".  Also, at end of this Paragraph, add the following new sentence:  "Only one (1) 
dredge will be allowed to work on this contract, multiple dredges will not be allowed to 
work concurrently in the Channel." 
 
 (5)  Page 01100-1, Subparagraph 1..1. - Delete this Subparagraph. 
 
 (6)  Page 01100-6, Paragraph 17. - Delete this Paragraph and substitute the 
following therefor: 
 
 "17. EXERCISE OF OPTION (CESWG).  The Government reserves the right  
 to exercise the Option contained in the Bid Schedule by written notice to the  
 Contractor 10 days prior to meeting the capacity of Atkinson Marsh and  
 Placement Area No. 16." 
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 :"18. COORDINATION MEETINGS (CESWG).  The Contractor shall schedule  
 and attend regular coordination meetings with the Government and local  
 sponsor.  Meetings shall be scheduled bi-weekly " 
 
 (7)  Page 01451-9, Paragraph 3.10. - Delete this Paragraph in its entirety. 
 
 (8)  Page 02235-1, Paragraph 1.2. - Delete this Paragraph and substitute the 
following therefore: 
 
 "1.2 MEASUREMENT.  Stripping shall not be measured for payment." 
 
 (9)  Page 02312-1, Subparagraph 1.2.2. - Delete this Subparagraph and 
substitute the following: 
 
 "1.2.2  Sump Excavation shall be measured by each sump excavated." 
 
 (10)  Page 02312-1, Subparagraph 1.3.2. - Delete this Subparagraph and 
substitute the following: 
 
 "1.3.2  Sump Excavation.  Payment for sump excavation will be made at the  
 contract unit price each for "Sump Excavation," which price shall include the  
 cost of labor, plant, materials, and equipment required to excavate the sumps  
 in front of the drop-outlet structures indicated." 
 
 (11)  Page 02312-1, Paragraph 2.1.  At the end of this Paragraph, add the 
following:  "Satisfactory soils that become mixed with unsatisfactory material including 
but not limited to displaced foundation material, silts, organic soils, very soft or soft 
clays, and rock greater than 6 inches in diameter shall no longer be considered 
satisfactory material." 
 
 (12)  Page 02333-2, Subparagraph 1.6.1. - At the end of this Subparagraph, add 
the following new Subparagraph: 
 
 "1.6.1.1  Neat Line Volumes.  The "neat line volumes" shown have been used by  
 the Government to prepare a Government estimate.  These are estimated  
 volumes only and it is the Contractor's responsibility to interpret the volumes  
 used to prepare a bid. "Neat line volumes" is defined as the unadjusted raw  
 quantities computed from the design templates.  The percentage for items  
 including overbuilding, compaction, settlement, foundation displacement, and  
 construction waste shall be the responsibility and decision of the Contractor." 
 
 (13)  Page 2335-1, Paragraph 1.1. - At the end of this Paragraph, add the 
following sentence:  "It is strongly recommended that the Contractor inspect the 
Placement Areas prior to bid preparation to become familiar with existing site 
conditions." 
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 (14)  Page 02335-3, Paragraph 1.8.2. - In the third line, after the word "include," 
delete "the" and substitute the phrase "any and all." 
 
 (15)  Page 02335-5, Paragraph 3.4. - Delete this Paragraph and substitute the 
following therefore: 
 
 "3.4 MID BAY BENEFICIAL USE SITE FILLING (OPTION).  If the Option is  
 elected by the Government, dredge material shall be diverted to the Mid Bay  
 Beneficial Use Site.  Similar filling methods and procedures used for filling  
 Atkinson Marsh shall be used at the Mid Bay Site.  Discharge location is as  
 shown.  Weir boards for the four (4) bays shall be provided for both drop-outlet  
 structures to Elevation +3 feet MLT.  The Mid Bay drop-outlet structures each  
 contain four (4) bays with an invert Elevation -0.5 foot MLT.  Under the Option  
 material diverted to Mid Bay will be from Channel Station 23+000 to Channel   
 Station 29+000.  The Contractor shall expect to coordinate its work with the  
 current Mid Bay Contractor if Option is executed." 
 
 (16)  Page 02378-4, Subparagraph 3.1.1. - In the twelfth line after the sentence 
ending with the word "overlap." Insert the following new sentence:  "Pins or sandbags 
may be used to temporarily hold the geotextile in place." 
 
 (17)  Page 02378-5, Subparagraph 3.1.2. - Delete the first sentence and 
substitute the following:  "Geotextile shall be placed over the stone filling the breach as 
shown." 
 
 (18)  Page 02482-1, Subparagraph 1.1.1. – At the end of this Subparagraph, 
add the following new sentence:  "The limits of the Channel are defined as the distance 
between the red and green navigation markers." 
 
 (19)  Page 02482-3, Paragraph 1.9. - In the Table, third column, first line add 
the following Owner information for Wood Energy Pipelines:  "Barry Davis, 1200 Smith 
Street, Suite 3500, Houston, Texas 77027, Phone:  (713) 951-5863." 
 
 (20)  Page 02482-5, Subparagraph 1.12.2. - In the sixteenth line, change "Ferry" 
to read "Fort Point." 
 
 (21)  Page 02482-6, Paragraph 2.2. - In the nineteenth line, change 
"COONTRACT" to read "CONTRACT." 
 
 (22)  Page 02482-9, Subparagraph 3.5.1. – At the end of this Subparagraph, 
add the following new sentences:  "The Barge Lane dredge material is expected to be 
greater than the allowable Placement Area within the Houston Ship Channel between 
Station 4+000 to Station 10+000 and will exceed the -47 foot MLT plane by 
approximately 40,000 cubic yards.  The Contractor shall place excess barge material 
upstream between the limits of Station 0+000 and Station 4+000." 
 
 (23)  Page 02482-13, Subparagraph 3.6.4. - In the Table, in the last Column, 
Above Plane (Feet Below MLT), delete the minus signs. 
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 (b)  Drawings. 
 
 (1)  Drawing No. C-10. - The enclosed SKETCH NO. 1 shall be added to and 
become part of this Drawing.  Also, change the "RAISED LEVEE" symbol along the 
DEMONSTRATION MARSH levee to "EXISTING LEVEE (APPROX. LOCATION)." 
 
 (2)  Drawing No. C-12. - The enclosed SKETCH NO. 2 shall be added to and 
become part of this Drawing. 
 
 (3)  Drawings Nos. C-14 Through C-16, C-20, C-24, and C-26. - On these 
drawings, add the following:  "FOR NEAT LINE VOLUME TABLES, SEE DRAWING NO. 
C-43." 
 
 (4)  Drawing No. C-26. - Delete NOTE NO. 1 and substitute the following: 
 
 "THE CONTRACTOR MAY BORROW MATERIAL FROM THE SIDES OF THE  
 EXISTING LEVEE WITHIN CELL M4; HOWEVER, THE EXISTING  
 DEMONSTRATION MARSH SHALL NOT BE DISTURBED.  BORROW SHALL  
 RESULT IN THE EXISTING LEVEE SLOPES BEING NO STEEPER THAN 3H- 
 1V." 
 
 (5)  Drawing No. C-27. - Change the "RAISED LEVEE" symbol along the 
DEMONSTRATION MARSH levee to "EXISTING LEVEE (APPROX. LOCATION)." 
 
 (6)  Drawing No. S-3. - Add the following NOTE to this Drawing:   
 
 "6.  ACCESS WALKWAY AND STEEL PIPE RAILS SHALL BE REQUIRED.   
 REFER TO DRAWING NO. S-2." 
 
 (7)  Drawing No. S-3. - In the ELEVATION FRONT view, change 3/8" to 1/2".  
Also on this Drawing in SECTION B-B, delete the callout "3/8" PL BOTTOM- 
10'-0"x20'-0"." 
 
2.  This amendment shall be attached to, and become a part of, the specifications. 
 
Encl 
  1.  Bid Sched  
  2.  SECTION 01039 
  3.  SKETCHES NOS. 1 and 2 
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File 8934S      INVITATION NO. W912HY-04-B-0014 
HOUSTON-GALVESTON NAVIGATION 
CHANNELS, TEXAS, (45-FOOT 
PROJECT), UPPER BAY AND BARGE 
LANES IN CHAMBERS AND HARRIS  
COUNTIES, TEXAS, PIPELINE DREDGING 
 

BIDDING SCHEDULE 
(TO BE ATTACHED TO STANDARD FORM 1442) 

____________________________________________________________________________________ 
Item           Estimated         Unit       Estimated 
No.        Description                  Quantity             Unit       Price              Amount______ 
 

SCHEDULE NO. 1 
 
0001 Environmental Protection           1     L.S.      $________  $_________________ 
 
0002  Stripping            1     L.S.      $________  $_________________ 
 
0003  Sump Excavation           5     EACH   $________  $_________________ 
  
0004  Placement Area No. 16 

    Levees     6,395     L.F.      $________  $_________________ 
 
0005  Placement Area No. 16 
    Overflow Weir       100     L.F.      $________  $_________________ 
 
0006  Atkinson Levee Repairs      300     L.F.      $________  $_________________ 
 
0007  Atkinson Levee Raisings      9,989     L.F.      $________  $_________________ 
 
0008  Breach Closure       345     L.F.      $________  $_________________ 
 
0009  New Stone-Shore 
    Protection     1,710     Ton      $________  $_________________ 
 
0010  New Stone-Breach 
    Closure     3,775     Ton      $________  $_________________ 
 
0011  Stone Relocation           1     L.S.      $________  $_________________ 
 
0012  Mobilization  
    and Demobilization          1     L.S.      $________  $_________________ 
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INVITATION NO. W912HY-04-B-0014 
 
 

BIDDING SCHEDULE (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

____________________________________________________________________________________ 
Item           Estimated         Unit        Estimated 
No.        Description                  Quantity             Unit       Price              Amount______ 
 

SCHEDULE NO. 1 (CONT’D) 
 
0013  Dredging-Houston Ship 
    Channel Maintenance 
    (Sections 1-6)             2,274,000     C.Y.     $________  $_________________ 
 
0014  Dredging-Barge Lanes 
    Red (East) Side 
    New Work 
    (Sections 7-13)  351,700     C.Y.     $_________  $________________ 
 
0015  Dredging-Barge Lanes 
    Green (West) Side 
    New Work 
    (Sections 14-19)  160,600     C.Y.     $_________  $________________ 
 
0016  Pipelines     1     L.S.     $_________  $________________ 
 
0017  Atkinson Marsh, 
    Drop-Outlet Structures   1     L.S.     $_________  $________________ 
 
0018  Placement Area No. 16 
    Drop-Outlet Structure   1     L.S.     $_________  $________________ 
 
0019  Pipe Capping     6     Ea.      $_________  $________________ 
 
0020  Drop-Outlet Structure 
    Maintenance and 
    Weir Boards    5     Ea.      $_________  $________________ 
 
 
    TOTAL SCHEDULE NO. 1     $_________________ 
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INVITATION NO. W912HY-04-B-0014 
 
 

BIDDING SCHEDULE (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

____________________________________________________________________________________ 
Item           Estimated         Unit        Estimated 
No.        Description                  Quantity             Unit       Price              Amount______ 
 

OPTION 
 
0021 Lump Sum Adjustment 
    for Placement at Mid Bay 
    Beneficial Use Site      1      L.S.      $________  $________________ 
 
 
  TOTAL OPTION        $________________ 
 
 
 
  TOTAL SCHEDULE NO. 1 AND OPTION    $________________ 
 
 BID ITEM 0021 SHALL REFLECT ANY AND ALL ADDITIONAL COSTS FOR  
 EXECUTING THE OPTION. 
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       INVITATION NO. W912HY-04-B-0014 
 
 

BIDDING SCHEDULE (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 1. ARITHMETIC DISCREPANCIES (JAN 1997)(EFARS 52.214-5000). 
 
 (a)  For the purpose of initial evaluation of bids, the following will be utilized in 
the resolving arithmetic discrepancies found on the face of bidding schedule as 
submitted by the bidder: 
 
  (1) Obviously misplaced decimal points will be corrected; 
 
  (2) Discrepancy between unit price and extended price, the unit price  
   will govern; 
 
  (3) Apparent errors in extension of unit prices will be corrected; 
 
  (4) Apparent errors in addition of lump-sum and extended prices will  
   be corrected. 
 
 (b)  For the purpose of bid evaluation, the Government will proceed on the 
assumption that the bidder intends his bid to be evaluated on the basis of the unit 
prices, the totals arrived at by resolution of arithmetic discrepancies as provided above 
and the bid will be so reflected on the abstract of bids. 
 
 (C)  These correction procedures shall not be used to resolve any ambiguity 
concerning which bid is low. 
 
 2. MODIFICATIONS (CESWG).  If a modification to a bid based on unit 
prices is submitted, which provides for a lump sum adjustment to the total estimated 
cost, the application of the lump sum adjustment of each unit price in the bid 
schedule must be stated.  If it is not stated, the bidder agrees that the lump sum 
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule. 
 
 3. SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS 
SUBCONTRACTING PLAN ((FAR 52.219-9) See CONTRACT CLAUSES.)  In reference 
to the above, the bidder/offeror shall take into consideration only those subcontracts 
which he/she will award when preparing the subcontracting plan required in FAR. 
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       INVITATION NO. W912HY-04-B-0014 
 
 

BIDDING SCHEDULE (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 4. EVALUATION OF OPTIONS (JUL 1990)(FAR 52.217-5).  Except when it 
is determined in accordance with FAR 17.200-6(b) to be in the Government’s best 
interest, the Government will evaluate offers for award purposes by adding the total 
price of all options to the total price for the basic requirement.  Evaluation of options 
will not obligate the Government to exercise the options. 
 
 5. SALES TAX EXEMPTION.  If you intend seeking a sales tax exemption 
on this contract, please contact the Comptroller of Public Accounts at  
1 800-252-5555. 
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File 8936S      INVITATION NO. W912HY-04-B-0014 
 
 

SECTION TABLE OF CONTENTS 
 
 

GENERAL REQUIREMENTS 
 
 

SECTION 01039 - PARTNERING 
 
 
PARAGRAPH  TITLE       PAGE NOS. 
 
 
PART 1 - GENERAL 
 
1.1  PARTNERING AGREEMENT . . . . . . . . . . . . . . . . . . . . . 01039-01 
 
 
PART 2 - PRODUCTS (Not Applicable) 
 
 
PART 3 - EXECUTION (Not Applicable) 
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File 8936S      INVITATION NO. W912HY-04-B-0014 
 
 

SECTION 01039 - PARTNERING 
 
 

PART 1 - GENERAL 
 
 1.1 PARTNERING AGREEMENT.  The parties agree that they will pursue, 
under a voluntary cooperative effort, the possibility of establishing and signing a 
partnering agreement between the primary parties involved in this project.  The 
purpose of such an agreement is to establish mutual goals and working agreements 
among these project participants.  Goals which may be established include completion 
of the project ahead of schedule, minimizing cost growth, avoiding litigation, promoting 
value engineering, cooperation among people and commitment to teamwork, and 
prevention of long-term shutdown or disruption of services to the facility.  If developed, 
the agreement will not be a legally binding document but will represent a commitment 
to work together toward common goals.  Cost associated with implementing this 
partnership will be agreed to by both parties and will be shared equally with no 
change in contract price. 
 

PART 2 - PRODUCTS (Not Applicable) 
 

PART 3 - EXECUTION (Not Applicable) 
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